सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

Rs. 1,100

e-Stamp

Certificate No.	:	**IN-KA107572395293175**
Certificate Issued Date	:	19-Feb-2020 11:26 AM
Account Reference	:	NONACC (FI)/ kaksfcl08/ YELAHANKA2/ KA-BN
Unique Doc. Reference	:	SUBIN-KAKAKSFCL08320300712971225
Purchased by	:	H V ONKARAPPA
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER PROJECT DIVISION YELAHANKA BBMP
Second Party	:	H V ONKARAPPA
Stamp Duty Paid By	:	H V ONKARAPPA
Stamp Duty Amount(Rs.)	:	1,100 (One Thousand One Hundred only)

सत्यमेव जयते

MAHAVEERA SOUHARDA PATTINA SAHAKARI NIYAMITHA YALAHANKA

H V ONKARAPPA IN-KA107572395293175 RS. 1,100 19-FEB-2020 11:26 AM

Please write or type below this line

No. EE/Project/AG No:158**/2019-20** **DATED:** 19/02/2020

Agreement

This agreement, made on the **day of** , between Bruhat Bangalore Mahanagara Palike represented by **The Executive Engineer, Project division, Yelahanka, NH-7 Road. Bangalore-92** (hereinafter called "the Employer") of the one part and **Sri.H.V.Onkarappa, #27, Taralabalu Enclave, Near Police Station, Yelahanka, Bangalore-64..** hereinafter called "the Contractor") of the other part.

Executive Engineer
Project Division
Yelahanka Zone
BBMP, Bangalore-92
19/2/2020

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

GOVERNMENT OF KARNATAKA

Whereas the BBMP is desirous that the Contractor execute the work of **"Construction of Retaining wall and other developmental works to Marriage Community hall building at Chikkabettahalli in ward No.03"** Tender Notification No: **BBMP/YNK/EE (Project)/TEND/11/2019-20, Dated: 10/07/2019 and BBMP/2019-20/OW/WORK_INDENT37015** (hereinafter called "the Works") and the BBMP has accepted the Tender by the Contractor as per **Major Public Works Committee Vide Subject No : 32/2019-20 Dt: 07-02-2020** for the execution and completion of such Works and the remedying of any defects therein at a contract price of **Rs. 1,08,25,061.00/- (Rupees One Crore Eight Lakhs Twenty Five Thousand and Sixty One Only) which works out to be (-) 0.24% below the CSR,** and the contractor has submitted the Security Deposit amounting to **Rs.5,40,000/- (Rupees Five Lakhs Forty Thousand Only)** vide FDR No. 093166 Dt; 19/02/2020, Karnataka Bank Ltd, Yelahanka New Town Branch, Bangalore-64. The Completion of the said project is 06 months including monsoon. The defect liability period for the above work is 36 months from the date of completion of the work.

NOW THIS AGREEMENT WITNESSETH as follows:

1.In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.

2.In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.

3.The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

4.The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:

1. Letter of Acceptance;
2. Notice to proceed with the works;
3. Contractor's Tender;
4. Contract Data;
5. Conditions of contract (including Special Conditions of Contract);
6. Specifications;
7. Drawings;
8. Bill of Quantities; and
9. Any other document listed in the Contract Data as forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written. The Common Seal of The Executive Engineer (Project division), Yelahanka Zone, BBMP was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said

The Executive Engineer (Project division), Yelahanka Zone in the presence of:

Binding Signature of Contractor

Binding Signature of Employer

Executive Engineer
Project Division
Yelahanka Zone
BBMP, Bangalore-92

19/2/2020